STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 13

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

09/ 27/ 05
04- 0C8904

04- SCL- 101-40. 2/52. 6

Bl D

SUMMARY

DEPARTMENT

I N SANTA CLARA COUNTY I N SAN JCSE,
SANTA CLARA, SUNNYVALE, MOUNTAI N

VI EW AND PALO ALTO FROM THE

GUADALUPE RI VER TO THE SAN MATEO

OF TRANSPORTATI ON

Bl D245

PACE 1

10/ 11/ 05
CONTRACT CODE 'C '
55 CONTRACT | TEMS

DI SADVANTAGED BUSI NESS ENTERPRI SE -
20,571, 000

FUND TOTAL
ENG NEERS EST

HA22

RESURFACE ASPHALT CONCRETE

6. 0%

17,208, 195. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

3, 362, 895. 00

FEDERAL AID ACNH Q101-(

200
PERCENT UNDER EST 19. 54

105) E

RAS

Bl D TOTAL

13, 845, 300. 00

14, 014, 014. 00

14, 842, 581. 00

14, 920, 927. 00

15, 343, 443. 00

Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PAVEX CONSTRUCTI ON DI VI

120 GRANI TE ROCK WAY
SAN JOSE CA 95136

SI ON
FAX

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

OGRADY PAVI NG | NC

2513 WYANDOTTE RD
MOUNTAI N VI EW CA 94043

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

FAX

FAX

FAX

FAX

408 574-1400
00000022
408 365-8349

831 724-1011
00000089
831 768-4021

510 526-3424
00759729
510 526-0990

650 966-1926
00201696
650 966- 1946

925 606- 2400
00591940
925 961-1925



04- 0C8904
04- SCL- 101
09/ 27/ 05

13, 005, 333. 00

5
RQUESTED BI D RELI EF

DE S| LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

Bl D245
PAGE 2
10/ 11/ 05

925 829-9220
00704195
FAX 925 803-4261



04- 0C8904
04- SCL- 101
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
10/ 11/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABSL
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

CHAVEZ FENCE
CAMPBELL CA

Cl Rl MELE ELECTRI C
RI CHMOND CA

CONTRACTORS CHEM CAL
HAYWARD CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

LANE SAFETY
BENI Cl A CA

LONELL SUPPLY
SALI NAS CA

RI LEYS STRI PI NG
UNTON CITY CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

ASPHALT CONCRETE GRI NDI NG

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI LI NG

ELECTRI CAL

CLEAN AND TREAT BRI DGE DECK

PORTLAND CEMENT CONCRETE GRI NDI NG

TRAFFI C CONTROL

BOOT TRUCK

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04- 0C8904
04- SCL- 101
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 11/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

Cl R MELE ELECTRIC
RI CHMOND CA

CONTRACTORS CHEM CAL
HAYWARD CA

D AND M
SAN JOSE CA

FMG
SANTA CLARA CA

PENHALL COVPANY
ANAHEI M CA

R E SERRANO
MARTI NEZ CA

RI LEYS STRI PI NG
UNTON CITY CA

THOVAS AND PRATT
EL SOBRANTE CA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI LI NG

ELECTRI CAL

BRI DGE DECK TREATMENT

TRAFFI C CONTROL

GRI ND ASPHALT CONCRETE

GRI ND PORTLAND CEMENT CONCRETE

PORTLAND CEMENT CONCRETE REPLACEMENT

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04- 0C8904
04- SCL- 101
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
10/ 11/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABSL
HAYWARD CA

CENTRAL FENCE
SACRAMENTO CA

D AND M
SAN JOSE CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

LONELLS SUPPLY
PRUNEDALE CA

MJUREL CO
PATTERSON CA

R E SERRANO
MARTI NEZ CA

RI LEYS STRI Pl NG
UNTON CI TY CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

COLD PLANE AND GRI NDI NG ( PARTI AL)

VETAL BARRI ERS

LANE CLOSURES ( PARTI AL)

GRI ND CONCRETE PAVEMENT

ASPHALT EMULSI ONS ( PARTI AL)

ELECTRI CAL LOCPS

REPLACE CONCRETE PAVEMENT

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04- 0C8904
04- SCL- 101
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

10/ 11/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

PENHALL COVPANY
SAN LEANDRO CA

R E SERRANO
MARTI NEZ CA

THOVAS AND PRATT
EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

STRI PI NG

ELECTRI CAL

CONCRETE GRI NDI NG AND BRI DGE DECK

CONCRETE PAVEMENT

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE
SACRAMENTO CA

CI R MELE ELECTRIC
SANTA CLARA CA

CONTRACTORS CHEM CAL
HAYWARD CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

ELECTRI CAL

BRI DGE DECK TREATMENT



04- 0C8904
04- SCL- 101
09/ 27/ 05

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

10/ 11/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PENHALL COVPANY PORTLAND CEMENT CONCRETE GRI NDI NG
ANAHEI M CA
R E SERRANO CONCRETE
MARTI NEZ CA
RI LEYS STRI PI NG STRI PI NG AND SI GNI NG
UNTON CITY CA
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS
EL SOBRANTE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L

SACRAMENTO CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

MURELCO ELECTRI CAL CONSTRUCTI ON
PATTERSON CA

R E SERRANO | NC
PLEASANT HI LL CA

RI LEYS STRI PI NG | NC
UNFON G TY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

PORTLAND CEMENT CONCRETE GRI NDI NG

ELECTRI CAL

CONCRETE PAVEMENT

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04- 0C8904 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 27/ 05 10/ 11/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 7, 500. 00 7, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 200 2,500. 00 500, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 250. 00 5, 250. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00 25, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 9 1, 500. 00 13, 500. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 80 115. 00 9, 200. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 90, 000. 00 90, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00 300, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 12, 000. 00 48, 000. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 90 60. 00 5, 400. 00
11 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 50 5. 00 250. 00
STRI PE
12 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 10, 700 3. 00 32, 100. 00
13 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 250 40. 00 10, 000. 00
14 150722 REMOVE PAVEMENT MARKER EA 24, 300 2.00 48, 600. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 720 4.00 2, 880. 00
16 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 3, 800 21. 00 79, 800. 00
17 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 300 110. 00 33, 000. 00
(WOOD POST)
18 152430 ADJUST | NLET EA 28 400. 00 11, 200. 00
19 152500 ADJUST METAL BEAM GUARD RAI LI NG M 90 110. 00 9, 900. 00
20 152555 ADJUST SLOTTED DRAI N TO GRADE M 110 5. 00 550. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9,130 9. 00 82, 170. 00
22 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 94, 200 8. 00 753, 600. 00
(45 MV MAXI MUM)
23 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 58, 400 9. 00 525, 600. 00
(60 MV MAXI MUM)
24 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 3, 500 8. 00 28, 000. 00
25 153235 CLEAN BRI DGE DECK M2 1, 500 7.00 10, 500. 00
26 156585 REMOVE CRASH CUSHI ON EA 2 1, 000. 00 2, 000. 00
27 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 32 70. 00 2. 240. 00
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
29 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 2, 700 100. 00 270, 000. 00
30 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 45 100. 00 4, 500. 00
31 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2,020 600. 00 1, 212, 000. 00
32 390102 ASPHALT CONCRETE (TYPE A) TONN 60 110. 00 6, 600. 00
33 390103 ASPHALT CONCRETE ( TYPE B) TONN 260 110. 00 28, 600. 00



04- 0C8904 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 27/ 05 10/ 11/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 26, 400 55. 00 1, 452, 000. 00
35 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 45, 500 60. 00 2, 730, 000. 00
36 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 400 20. 00 8, 000. 00
37 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 360 20. 00 7, 200. 00
38 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 430 100. 00 43, 000. 00
39 401108 REPLACE CONCRETE PAVEMENT VB 990 1, 200. 00 1, 188, 000. 00
(RAPI D STRENGTH CONCRETE)
40 (S) 420201 GRI ND EXI STI NG CONCRETE MR 196, 700 12. 00 2, 360, 400. 00
PAVEMENT
41 540102 TREAT BRI DGE DECK MR 1, 500 10. 00 15, 000. 00
42 540108 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 830 20. 00 16, 600. 00
43 820107 DEL| NEATOR ( CLASS 1) EA 260 38. 00 9, 880. 00
44 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 11 2, 200. 00 24, 200. 00
45 839604 CRASH CUSHI ON ( REACT 9CBB) EA 2 46, 000. 00 92, 000. 00
46 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 2 46, 000. 00 92, 000. 00
47 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 660 44.00 29, 040. 00
48 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 122, 000 1. 00 122, 000. 00
49 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 200 3.00 30, 600. 00
50 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,810 3.00 8, 430. 00
(BROKEN 3.66 M- 0.92 M
51 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 410 1.00 1, 410. 00
(BROKEN 5.18 M- 2.14 M
52 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 29, 700 3. 00 89, 100. 00
53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 13, 700 5. 00 68, 500. 00
54 (S) 035477 | NDUCTI VE LOOP DETECTOR ( REPLACE) LS LUMP SUM 310, 000. 00 310, 000. 00
55 999990 MOBI LI ZATI ON LS LUMP SUM 985, 000. 00 985, 000. 00

TOTAL 13, 845, 300. 00



04- 0C8904 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 27/ 05 10/ 11/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 7,500. 00 7500. 00 6, 000. 00 6000. 00 7,500. 00 7500. 00 7,500. 00 7500. 00

2 1, 500. 00 300000. 00 1, 500. 00 300000. 00 1, 500. 00 300000. 00 4,500. 00 900000. 00

3 5, 250. 00 5250. 00 3, 000. 00 3000. 00 5, 250. 00 5250. 00 5, 250. 00 5250. 00

4 2,500. 00 2500. 00 35, 000. 00 35000. 00 30, 000. 00 30000. 00 10, 000. 00 10000. 00

5 500. 00 4500. 00 4, 000. 00 36000. 00 6, 000. 00 54000. 00 920. 00 8280. 00

6 100. 00 8000. 00 350. 00 28000. 00 3, 000. 00 240000. 00 240. 00 19200. 00

7 60, 000. 00 60000. 00 70, 000. 00 70000. 00 60, 000. 00 60000. 00 55, 400. 00 55400. 00

8 308, 127. 30 308127. 30 400, 000. 00 400000. 00 500, 000. 00 500000. 00 400, 000. 00 400000. 00

9 8, 000. 00 32000. 00 9, 000. 00 36000. 00 4, 000. 00 16000. 00 7,500. 00 30000. 00
10 25.00 2250. 00 77.00 6930. 00 85. 00 7650. 00 80. 00 7200. 00
11 3.00 150. 00 20. 00 1000. 00 6. 00 300. 00 11.00 550. 00
12 1.50 16050. 00 6. 30 67410. 00 1.20 12840. 00 6. 50 69550. 00
13 45. 00 11250. 00 65. 00 16250. 00 33. 00 8250. 00 70. 00 17500. 00
14 1.00 24300. 00 1.00 24300. 00 1.00 24300. 00 3.25 78975. 00
15 6. 00 4320. 00 7.00 5040. 00 10. 00 7200. 00 5. 60 4032. 00
16 6. 50 24700. 00 11. 00 41800. 00 5.00 19000. 00 7.00 26600. 00
17 75. 00 22500. 00 58. 00 17400. 00 64. 00 19200. 00 60. 00 18000. 00
18 500. 00 14000. 00 1, 400. 00 39200. 00 2,500. 00 70000. 00 800. 00 22400. 00
19 50. 00 4500. 00 31. 00 2790. 00 34. 00 3060. 00 32.00 2880. 00
20 25.00 2750. 00 62. 00 6820. 00 100. 00 11000. 00 100. 00 11000. 00
21 4.75 43367. 50 15. 00 136950. 00 4.00 36520. 00 11.00 100430. 00
22 2.75 259050. 00 5.00 471000. 00 3.20 301440. 00 3.30 310860. 00
23 4.75 277400. 00 5.90 344560. 00 4.00 233600. 00 4.10 239440. 00
24 6. 50 22750. 00 7.00 24500. 00 16. 00 56000. 00 8. 00 28000. 00
25 6. 00 9000. 00 5. 60 8400. 00 6. 60 9900. 00 6. 00 9000. 00
26 2, 500. 00 5000. 00 2,100. 00 4200. 00 1, 500. 00 3000. 00 250. 00 500. 00
27 100. 00 3200. 00 140. 00 4480. 00 1, 500. 00 48000. 00 500. 00 16000. 00
28 5, 000. 00 5000. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
29 50. 00 135000. 00 48. 00 129600. 00 50. 00 135000. 00 50. 00 135000. 00
30 150. 00 6750. 00 470. 00 21150. 00 800. 00 36000. 00 1, 010. 00 45450. 00
31 450. 00 909000. 00 355. 00 717100. 00 360. 00 727200. 00 325. 00 656500. 00
32 80. 00 4800. 00 100. 00 6000. 00 85. 00 5100. 00 60. 00 3600. 00
33 85. 00 22100. 00 210. 00 54600. 00 160. 00 41600. 00 75. 00 19500. 00
34 91. 00 2402400. 00 94. 00 2481600. 00 95. 00 2508000. 00 95. 00 2508000. 00
35 103. 00 4686500. 00 101. 00 4595500. 00 115. 00 5232500. 00 101. 00 4595500. 00
36 8.42 3368. 00 11. 00 4400. 00 10. 00 4000. 00 8. 50 3400. 00
37 8.42 3031. 20 11.00 3960. 00 10. 00 3600. 00 8.50 3060. 00
38 150. 00 64500. 00 550. 00 236500. 00 800. 00 344000. 00 940. 00 404200. 00
39 925. 00 915750. 00 815. 00 806850. 00 935. 00 925650. 00 875. 00 866250. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

55
TOT

04- 0C8904

04- SCL-101
09/ 27/ 05
SECOND

Bl D AMOUNT
7.55 1485085. 00
7.50 11250. 00
18. 00 14940. 00
37.00 9620. 00
1,100. 00 12100. 00
50, 000. 00 100000. 00
50, 000. 00 100000. 00
35. 00 23100. 00
1.00 122000. 00
2.50 25500. 00
2.00 5620. 00
1.00 1410. 00
2.00 59400. 00
3.75 51375. 00
50, 000. 00 50000. 00
1, 310, 000. 00 1310000. 00

14, 014, 014. 00

14, 842, 581. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
8.48 1668016.
8. 00 12000.
19. 00 15770.
45. 00 11700.
2,275.00 25025.
48, 000. 00 96000.
48, 000. 00 96000.
55. 00 36300.
1.15 140300.
2.30 23460.
1.00 2810.
1.00 1410.
1.75 51975.
3.25 44525.
200, 000. 00 200000.
1, 220, 000. 00 1220000.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
8. 25 1622775.
8. 00 12000.
20. 00 16600.
25.00 6500.
2,500. 00 27500.
52, 000. 00 104000.
52, 000. 00 104000.
33. 00 21780.
1.10 134200.
1.10 11220.
1.10 3091.
1.10 1551.
2.50 74250.
4.00 54800.
275, 000. 00 275000.
400, 000. 00 400000.

14, 920, 927. 00

Bl D245
PAGE 11
10/ 11/ 05
FI FTH
Bl D AMOUNT
7.50 1475250.
8. 00 12000.
20. 00 16600.
155. 00 40300.
2, 300. 00 25300.
50, 000. 00 100000.
50, 000. 00 100000.
56. 00 36960.
1.20 146400.
2.50 25500.
1.10 3091.
.70 987.
1.70 50490.
3.30 45210.
365, 000. 00 365000.
1, 256, 348. 00 1256348.

15, 343, 443. 00



04- 0C8904 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
09/ 27/ 05 10/ 11/ 05
| TEM SI XTH
Bl D AMOUNT

1 5, 000. 00 5000. 00

2 2,000. 00 400000. 00

3 5, 000. 00 5000. 00

4 10, 000. 00 10000. 00

5 2, 000. 00 18000. 00

6 250. 00 20000. 00

7 50, 000. 00 50000. 00

8 204, 693. 00 204693. 00

9 25, 000. 00 100000. 00
10 70. 00 6300. 00
11 200. 00 10000. 00
12 3. 00 32100. 00
13 30. 00 7500. 00
14 2.00 48600. 00
15 10. 00 7200. 00
16 15. 00 57000. 00
17 60. 00 18000. 00
18 2,500. 00 70000. 00
19 30. 00 2700. 00
20 100. 00 11000. 00
21 2.00 18260. 00
22 3. 00 282600. 00
23 4.00 233600. 00
24 7.00 24500. 00
25 6. 00 9000. 00
26 1, 000. 00 2000. 00
27 100. 00 3200. 00
28 5, 000. 00 5000. 00
29 50. 00 135000. 00
30 1, 000. 00 45000. 00
31 425. 00 858500. 00
32 125. 00 7500. 00
33 125. 00 32500. 00
34 80. 00 2112000. 00
35 95. 00 4322500. 00
36 10. 00 4000. 00
37 10. 00 3600. 00
38 500. 00 215000. 00
39 1, 000. 00 990000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

55
TOT

04- 0C8904

04- SCL-101
09/ 27/ 05
SI XTH
Bl D
8.50
8. 00
20. 00
40. 00
2, 000. 00
45, 000. 00
45, 000. 00
35. 00
1.25
2.00
2.00
1.00
2.00
3. 00
260, 000. 00
142, 000. 00

1671950.
12000.
16600.
10400.
22000.
90000.
90000.
23100.

152500.
20400.
5620.
1410.
59400.
41100.
260000.
142000.

00

13, 005, 333. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 13
10/ 11/ 05



